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* In the event the lump sum bid for mobilization exceeds the amount stated herein, the
difference (remainder) will not be paid until the project is complete in accordance with
Subsection 105.17.a.
No additional payment will be made for demobilization and remobilization due to
shutdowns, suspensions of the work, or for other mobilization activities.

** On all tied projects, the total original contract amount including mobilization established
in Table A will be the sum of the original contract amounts of the separate tied projects.

SECTION 642
CONTRACTOR CONSTRUCTION STAKING

642.01.  DESCRIPTION.
When specified in the Contract, this work shall consist of furnishing, placing, and maintaining
construction layout stakes necessary for the proper prosecution and inspection of the work under the
contract in accordance with these Specifications.

642.04.  CONSTRUCTION METHODS.
Unless specified elsewhere, the Department of Transportation will be responsible for measurement of
volumes of pay quantities and survey control of permanent facilities. The Contractor shall be responsible
for staking line and grade of all construction features.

(a) Department Responsibilities. The Department will locate and reference the centerline of
permanent construction, stake the right-of-way lines, identify and verify bench marks, and
take original and final cross sections for the  roadway, borrow pits, channels, and all other
earthwork construction features. The Engineer will set stakes to mark centerline/control line
and establish bench marks for bridges and special structures as needed. When the centerline
of survey and the construction reference line are not the same, the Engineer will set major
control points on target and at the beginning and ending of curves on the construction reference
line.

(b) Contractor Responsibilities. Exercise care in the preservation of stakes and bench marks
and have them reset when they are damaged, lost, displaced, or removed. Use competent
personnel and suitable equipment for the layout work required. Do not engage the services of
any person or persons in the employment of the Department or use Department-owned equipment
for the performance of any work covered by this item.

Set all additional stakes needed, such as offset stakes, reference point stakes, slope stakes,
pavement, curb line and grade stakes, stakes for bridges, sewers, roadway drainage, pipe
underdrains, paved gutter, fence, culverts, or other structures— and any other horizontal or
vertical controls necessary to secure a correct layout of the work. Stake centerline/control line
of temporary features, such as shoo-fly detours. When earthwork quantities are specified to be
measured by photogrammetry methods, clear and grub the entire project prior to the taking of
the original photos or beginning the excavation work. Make stakes for line and grade adequate
to maintain the specified tolerances for  the operation being performed. Mark the station
number and the distance from the centerline of construction on all grade stakes.
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(c) Error Correction/Engineer Notification. Furnish platforms and equipment necessary for
the proper and safe access for checking the staking, and when significant errors occur, resurvey
to the satisfaction of the Department.

NOTE:  Any inspection or checking of the layout by the Engineer and the acceptance of all or any part
of  it shall not relieve the Contractor of the responsibility to secure the proper dimensions, grades,
and elevation of the several  parts of the work. Deviations resulting from plan errors will be resolved
by the Department.

Advise the Engineer immediately of plan errors. Special surveys required to determine
corrective action  due to plan errors are the responsibility of the Department. Measure the
profile of highway features to which the project will be connected— such as bridges, bridge
approach slabs, and the surface of abutting projects— for approximately 30 meters. If the profile
of the project and the profile of the existing feature will not connect in true tangency, yielding
a smooth ride, immediately notify the Engineer. It is the intent that the finished surface have a
smooth ride for the length of the project, including connections.

NOTE: Failure to make the referenced notification may result in a partial deduction of monies earned
for contractor staking.

Perform all survey work, compilation of field notes, and documentation in accordance with
the Oklahoma Department of Transportation “Guide for Construction Staking.”

642.05.  METHOD OF MEASUREMENT.
Measurement for contractor construction staking  will be made on a lump sum basis. Refer to Engineer
Notification above.

642.06.  BASIS OF PAYMENT.
Contractor construction staking, measured as provided above, will be paid for at the contract price as
follows:

STAKING ................................................................................................. LUMP SUM

Such payment shall be full compensation for furnishing all materials, equipment, labor, and
incidentals to complete the work as specified, including profile measurements of connecting features.

Payment for this item of work shall be on the following schedule:

25 percent on first estimate
25 percent when 10 percent of the contract work is completed
25 percent when 50 percent of the contract work is completed
20 percent when 75 percent of the contract work is completed
5 percent when all construction features have been verified as properly placed and completed
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